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FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOLS 
FINANCE DEPARTMENT, PROCUREMENT DIVISION 

320 Hospital Drive Ste. 23 
Warrenton, Virginia 20186 

Phone: (540) 428-8713                    Fax: (540) 347-5753 
 

NOTICE OF CONTRACT RENEWAL 
 
1. DATE:    March 17, 2006 
 
2. COMMODITY NAME: Open-Ended A/E Services – Construction 

Management (CM), Value Engineering (VE), Cost 
Estimating-Constructability/Plan Review (CE) 

 
3. CONTRACT NUMBERS: MBP55-05C; KCI55-05C; HII55-05C; SPN55-05C;  

CCI55-05C (All contracts cover both Levels I & II) 
 
4. CONTRACT PERIOD: April 25, 2005 through April 25, 2006 

First Renewal: April 26, 2006 through April 25, 2007 
 

5. RENEWAL OPTIONS: One (1) one Year Period remains 
 
6. FIRMS:   McDonough Bolyard Peck  (CM, VE, CE)  

(V/N 637032)  8315 Lee Highway, Suite 400 
Fairfax, VA 22031-2215 

     PH (703) 641-9088  FX (703) 641-8965 
 
 (V/N 641173)  KCI Technologies, Incorporated      (CM) 
     10 North Park Drive 
     Hunt Valley, MD 21030 
     PH (410) 316-7800  FX (410) 316-7972 
 
 (V/N 641518)  Heery International, Incorporated   (CM) 
     Franklin Court, 1099 14th St. NW, Suite 101 
     Washington, DC 20005 
     PH (202) 463-8200  FX (202) 463-8264 
     (HII address changed with March renewal – moved to DC) 
 
 (V/N 614517)  SPN, Incorporated  (CM, CE) 
     6173 Executive Boulevard 
     Rockville, MD 20852 
     PH (301) 770-6600  FX (301) 770-0844 
 
 (V/N 641514)  Construction Consultants, Incorporated. (VE) 
     7700 Leesburg Pike, Suite 113 
     Falls Church, VA 22043 
     PH (703) 749-0200 FX (703) 749-0203 
 
7. TERMS:   Net 45 
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8. FOR FURTHER  
           INFORMATION CONTACT: Susan R. Monaco, CPPB 
      PH (540) 428-8713 
 
NOTICE TO ALL FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOL USING 
DEPARTMENTS: This contract is the result of a competitive bid program and its use 
must follow the FCG&PS Procurement Policy/Procedures for the purchase of the 
commodity listed herein. Please see the reverse side of this notice for further 
instructions regarding this contract. 

 
By:        
 Susan Monaco, CPPB 
 Procurement Supervisor 

 
 

INSTRUCTIONS 
 

1. Orders:  All Using Departments must order services listed by issuing a 
Purchase Orders per the Procurement Procedures Manual, after following the 
instructions below. An extra copy of the Procedures Manual can be obtained by 
calling Procurement at (540) 428-8717 or 8720. 

 
PROJECT ORDERS AND PROCEDURES FOR ORDERING SERVICES FOR 
OPEN-END ARCHITECTURAL SERVICES: 

 
 Types of Project Orders: 
 Reminder: Firms have agreed to provide services for either Level I, projects from 

$500 - $30,000, Level II, projects over $30,000, or both, as noted on page one 
and each Fee Schedule page.  

 
Lump Sum Fee Project Orders: Lump sum fees shall be negotiated individually 
for each project and issued as a separate Purchase Order (pricing shall be 
based on the attached hourly fee schedule). 
 
Hourly Rate Project Orders: When the scope of services involves work of such 
nature that the Firm cannot reasonably estimate the time which would be 
required to provide the services, the Using Department may authorize an 
Hourly Rate based on the actual hours worked times the hourly rates indicated 
on the attached fee schedule and other approved expenses. A maximum 
Purchase Order fee or cost not to exceed limitation shall be agreed upon for 
Hourly Rate Purchase Orders. When an Hourly Rate Purchase Order is used, 
the Firm shall submit detailed time records, documentation for other expenses, 
and such other evidence as the Using Department may require to support the 
Firm’s billing request. 
 
Procedures for Ordering Services 
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The Using Department will request a lump sum fee or hourly rate proposal for 
each Project from the Firm. At the Firm’s expense, the Firm shall visit the site 
and prepare a detailed proposal for accomplishing the services. The Firm shall 
determine feasibility of the proposed budget at this time. The Firm shall prepare 
a detailed lump sum or hourly rate (as applicable) fee proposal for 
accomplishing the services. 

 
The Using Department will evaluate the Firm’s fee proposal and may negotiate a 
suitable lump sum fee or a “not to exceed” amount with the Firm.   Prompt 
completion of fee negotiations is imperative.  Following successful negotiations, 
the Using Department will prepare a purchase order for the agreed scope of 
work and fee proposal, incorporating by reference the terms and conditions of 
this contract and forward to the Procurement Division.   Once the Procurement 
Division has processed the purchase order (and assigned a number) the Using 
Department will authorize and instruct the Firm to proceed with the 
appropriate phase of the work.  All purchase orders shall incorporate by 
reference the terms of this agreement. 

 
The Firm shall not perform any work that has not been authorized by a written 
purchase order (or change order) executed by the Procurement Division.   The 
Firm assumes all risk and financial liability for any services rendered without 
such proper authorization.     
 
The Using Department reserves the right, at its sole discretion, to issue 
purchase orders to any Open-End firm based on its evaluation of each Firm’s 
qualifications, expertise, capabilities, performance record, current workload, 
location or distance to the project and other factors as may be pertinent to a 
particular project. 
Purchase Order Restriction/Maximum Fee Limitation: No individual purchase 
order fee shall exceed $100,000. If a project is expected to be over this amount, 
requirements shall be forwarded to the Procurement Division and a separate 
RFP will be done for that project. 

 
Change Orders: Change orders, authorized by the Procurement Division, may 
be issued to modify the scope of a Purchase Order.  Change orders may add to, 
delete or otherwise modify the scope of services against a particular Purchase 
Order.    
  
No modification can be made which will increase the original purchase order 
price by more than twenty-five percent (25%) or $50,000, whichever is greater 
or exceed the purchase order limits established above, without the approval of 
the Board of Supervisors or the School Board, as the case may be.   
 
In making any modifications, the resulting increase or decrease in cost for the 
modification shall be determined by one of the following methods: 
 

A. The written modification shall stipulate the mutually agreeable fixed 
price for the specific addition to and/or deletion from the scope of 
work and/or specifications, which shall be added to or deducted from 
the total contract amount. 
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B. The written modification shall direct the Firm to proceed with a 

specific scope of work and to keep, and present in a form as the Using 
Department may direct, a correct account of the actual man-hours by 
category and discipline and the time sheets therefore.  The fee 
amount will be the man-hours expended multiplied by the hourly 
rates specified in attached hourly fee schedule.  No additional 
increase for overhead and profit will be allowed.  Changes using this 
procedure will usually specify a maximum amount.  

 
2. All correspondence and documents (to include invoices) shall reference the 

contract number, applicable purchase order number and any project reference 
number the Using Department may identify. 

 
3. Approval of Firm’s invoice is the responsibility of the receiving using 

department. 
 
4. Any complaint as to quality of services or violation of contract provisions by the 

Firm shall be reported to the Procurement Division for handling with the Firm. 
All complaints must be submitted in writing and can be forwarded to 
Procurement via fax, e-mail or courier. 

 
5. Renewals: As stated on the face of this notice, one (1) one-year term remains on 

this contract. The decision as to whether to exercise the renewal option will be 
made by the contract officer, with input requested from the using departments, 
approximately sixty days in advance of the expiration date of the current term. 

 
6. Price Adjustments: Contract prices shall remain firm for the award year. Prices 

may be negotiated only at the time of renewal. The contract officer must 
approve all price increases. Contract users will be sent notification of contract 
change from the Procurement office as official notification of such changes, if 
approved. 

 
7. Evaluation of Services: At the conclusion of any project performed under this 

contract, or periodically throughout the project, the Using Department is 
requested to complete the attached Evaluation Form and return to the 
Procurement Division. This will be kept in the contract file for renewal and 
contract performance purposes. 
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FEE SCHEDULE, Contract# MBP55-05C 
(Contract rates revised with 3/06 renewal) 

 
McDonough Bolyard Peck     Phone:  (703) 641-9088 
8315 Lee Highway, Suite 400    Fax:  (703) 641-8965 
Fairfax, VA 22031      
 
Vice President:  Christopher J. Payne 
 
 
Construction Management, Value Engineering, Cost Estimating/Constructability-
Plan Review 
 
Classification 

 
Hourly Rate 

Principal/Associates $ 178.83 
Project Manager  $ 120.61 
Value Engineering Facilitator $ 135.16 
Senior Architect $ 133.09 
Senior Engineer $ 110.21 
Senior Cost Estimator $  95.65 
Cost Estimator $  72.78 
Engineer $  81.10 
Senior Field Engineer $   85.26 
Field Engineer $   65.50 
Engineer Aide $   36.39 
Clerical $   51.99 
 
 
Reimbursables 

 
Description 

 
Cost per Unit 

Telephone Calls, Telegrams and Cables Cost 
Transportation by Automobile  $  .325/mile 
Transportation by Public Conveyance Cost 
Lodging (for VE workshop) Cost 
Meals (for VE workshop) Cost 
Shipping Cost 
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FEE SCHEDULE, Contract # KCI55-05C 
(No change in rates with 3/06 renewal) 

 
 
KCI, Technologies, Incorporated    Phone:  (410) 316-7800 
10 North Park Drive      Fax:  (410) 316-7972 
Hunt Valley, MD 21030      
 
Sr. Vice President:  Christopher J. Griffith, PE, CCM 
 
Construction Management 
 
Classification 

 
Hourly Rate 

Principal $ 130.00 
Construction Manager/Project Manager  $   97.50 
Project Engineer/Office Engineer $   80.00 
Resident Construction Inspector $   58.50 
Civil Inspector $   58.50 
Steel & Welding Inspector $   62.50 
Mechanical Inspector $   62.50 
Plumbing Inspector $   62.50 
Electrical Inspector $   62.50 
Value-Engineering Specialist $ 120.00 
Cost Estimator $ 110.00 
Claims Analyst $ 110.00 
 
Directs will be billed at a 1.0 multiplier.
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FEE SCHEDULE, Contract HII55-05C 

(Contract rates and address  revised with 3/06 renewal) 
 
 
Heery International, Incorporated    Phone:  (202) 463-820008 
Franklin Court, 1099 14th St. NW, Suite 101  Fax:  (202) 463-8264 
Washington, DC 20005 
 
Vice President:  Woody Gregory, PE, CCM  
 
 
Construction Management 
 
Classification 

 
Hourly Rate 

Project Director $ 132.08 
Senior Project Manager  $ 124.80 
Project Manager $   86.32 - $98.80 
Assistant Project Manager $   67.60 - $86.32 
Administrative Assistant $   72.80 - $83.20 
Site Secretary $   35.88 - $43.16 
 
 
 
Rates are for Labor, Direct Personnel Expenses, Overhead and Profit only and do not 
include job specific Other Direct Costs or Reimbursable Costs. 
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FEE SCHEDULE, Contract SPN55-05C 
(No change in rates with 3/06 renewal) 

 
 
 
SPN, Incorporated      Phone:  (301) 770-6600 
6173 Executive Boulevard     Fax:  (301) 770-0844 
Rockville, MD 20852      
 
President:  George V. Veise, Jr. 
 
 
Construction Management, Cost Estimating/Constructability-Plan Review 
 
Classification 

 
Hourly Rate 

Principal $ 110.00 
Senior Project Manager  $   85.00 
Project Manager $   75.00 
Project Engineer/Assistant Project Manager $   65.00 
Superintendent $   75.00 
Assistant Superintendent $   65.00 
Estimator/Quantity Survey $   60.00 
Clerical $   32.00 
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FEE SCHEDULE, Contract # CCI55-05C 
(No change in rates with 3/06 renewal) 

 
Construction Consultants, Incorporated   Phone:  (703) 749-0200 
7700 Leesburg Pike, Suite 113    Fax:  (703) 749-0203 
Falls Church, VA 22043      
 
Principal:  Tom Wilson 
 
 
Value Engineering 
 
Classification 

 
Hourly Rate 

VE Workshop Facilitator $ 135.00 
Civil/Structural  $ 105.00 
Architectural $ 105.00 
Mechanical $ 105.00 
Electrical  $ 105.00 
Cost Estimator $ 105.00 
Clerical $   43.50  
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 CONTRACT EVALUATION  
Date:   
 
Return To: Susan Monaco, Procurement Division, 428-8713 
 
The Fauquier County Government and Public Schools Procurement Division is requesting that 
Using Departments complete this form either periodically or upon completion of any project 
under Contract #55-05C, Open-End A/E Services –Construction Management, Value 
Engineering, Cost Estimating-Constructability/Plan Review. Please complete this questionnaire 
and return it along with any supplemental comments or suggestions. 
 
Firm Name:             
 
Project Description:            
 
 
RATE CONTRACTOR’S PERFORMANCE ON A SCALE OF 1 TO 5 (by circling). 
 
1. Overall Evaluation:  (Unsatisfactory)   1 2 3 4 5 (Satisfactory) 
 
2. Performance (Late/Early)   1 2 3 4 5 (On Time) 
 
3. Quality of Services (Unacceptable)     1 2 3 4 5 (Acceptable) 
 
4. Number of Complaints (High)   1 2 3 4 5 (Low) 
 
5. Firm’s Responsiveness to requests to correct deficiencies: 
    (Non-responsive)  1 2 3 4 5   (prompt corrective  
             action) 
 
If complaints have been registered, please explain (or attach documentation):  
 
                
 
                
 
                
 
                
 
Return to: Susan R. Monaco, CPPB   Form completed by: 
  Procurement Division 
  320 Hospital Dr., Suite 23  ______________________________  
       Warrenton, VA 20186   Name 
  Fax: (540) 347-5753   ______________________________ 
  E-mail:      Title 
  Susan.monaco@fauquiercounty.gov ______________________________ 
        Agency Name 
        ______________________________ 
        Date 
        ______________________________ 
        Phone Number 

 


